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A D D E N D U M      N U M B E R     ONE 
 

October 7, 2024 
 

To all contract bidders of record for the work titled: 
 

University of Idaho 
 

DPW #23255 
New Elevator / Access Improvements 

BLD 065 Hartung Theater 
University of Idaho 

Moscow, Idaho 
 

Architect's Project Number: 22082 
 

Please notify everyone concerned (subcontractors and suppliers) as to the issuance and contents 
of this Addendum prior to the date of bid opening.  Contractor must acknowledge the addendum 
on their Bid Form. This Addendum is a part of the contract documents and modifies them as 
follows: 

 
GENERAL             

 
I. Plan Holders List: A copy of the current plan holders list is included in this addendum. 

 
II. Pre-Bid Conference: A copy of the Pre-Bid Conference meeting minutes and sign-in sheet 

are included in this addendum. 
 

III. Substitutions:  Several substitution requests have been received and are in review.  
Approved substitutions will be listed in future addendum.  
 

IV. BID PROPOSAL FORM: The Bid Form provided with the specifications omitted the space to 
name a licensed fire sprinkler which is required. The attached bid form has been updated 
and is to be used in lieu of the form provided in the specifications.  



TODAY'S DATE: October 4, 2024

ADDM NAME ADDRESS CITY ATTN: PHONE/FAX EMAIL SET # NOTES
Castellaw Kom Architects 1126 Main Street Lewiston ID 83501 Bonnie Whismore 208-746-0183 office@ckarchitects.com Architect
Castellaw Kom Architects 1126 Main Street Lewiston ID 83501 Brent Beaudoin 208-746-0183 bbeaudoin@ckarchitects.com PM
Coffman Engineering 221 N. Wall Street Spokane, WA 99201 David Peden 509-328-2994 dave.peden@coffman.com Struc
Coffman Engineering 221 N. Wall Street Spokane, WA 99201 Traci Hanegan 509-328-2994 hanegan@coffman.com Mech
Coffman Engineering 221 N. Wall Street Spokane, WA 99201 Zachary Yarbrough 509-328-2994 zachary.Yarbrough@coffman.com Elec
Division of Public Works 875 Perimeter Drive, MS 2281 Moscow, ID 83844 Ken Cook (208) 669-1045 ken.cook@adm.idaho.gov 1/2 Size Owner
Division of Public Works 502 N 4th Street, PO Box 83720 Boise, ID 83720-0072 Nicole Cecil (208) 332-1905 Nicole.Cecil@adm.idaho.gov Owner
University of Idaho 875 Perimeter Drive Moscow, ID 83844 Daryle Faircloth 208-885-7346 darylef@uidaho.edu Agency
University of Idaho 875 Perimeter Drive Moscow, ID 83844 Matt Proctor 208-885-8888 mrproctor Agency
4 J Electric 420 28TH Street North Lewiston ID 83501 Doug Engel 208-746-5573/F-746-2629 doug@4jelectric.com
C&C Construction of the Pacific NW 3925 Birdseye Rd Helena, MT 59602 Jenn Hatfield 406-389-2253 northwest@roofing32425.com PDF
K&G Construction (Plumbing) 625 D Street Lewiston ID 83501 Lucas Martin 208-791-7427 lmartin@kandgconstructionllc.com
Mangum Construction 1451 Bridge St. Clarkston WA 99403 Marshall Mangum (509) 254-1514 marshall@mangum-construction.com G.C.
Advanced Coating PO Box 5 Lewiston ID 83501 Alllen Olander 208-791-0483/F-509751-8847 allen.olander@advanced-contracting.com
MBCI Greg Chapman 800-735-6224 gpchapman@cornerstone-bb.com
Gropp Heating & electric PO box 8928 Moscow ID 83843 J Hansen 208-882-7672/F-882-3414 jhansen@moscow.com
Quality Contractors 307 Main/PO 164 Deary ID 83823 James McElroy 208-877-1840 james@quality-contractors.com G.C.
Mike's Heating & A/C (PLUMB) 1005 Warner Ave Lewiston ID 83501 Leo Millstein 208-743-0776/c-669-0170 leomillstein@mikes-mechanical.com
TK Elevator Corporation Marcus Hardiman 425-305-1936 courtney.skinner@tkelevator.com
K&G Construction 625 D Street Lewiston ID 83501 Chris Kilcup 208-553-4404 ckilcup@kandgconstructionllc.com G.C.
Schindler Damon Rush 208-577-5535 / 208-941-0751 damon.rush@schindler.com
Ginno Construction 3893 N Schrieber Way Coeur d'Alene ID 83815 Dave Renaldo 208-691-5232 dave@ginnoconstruction.com G.C.
Gettis Contracting Matthew Gettis 208-651-7675 kgettis@homail.com G.C.
IRS Environmental Mike Blankenship 509-998-2595 mblankenship@irsenvior.com
Mike's Mechanical Tyrel Funke 208-877-1654 tyrelf@mikes-mechnaical.com
Gropp Electric Jerry Hansen 509-336-3972 jhansen@moscow.com
Gropp Electric Travis Schluneger 509-595-8114 groppestimator@gmail.com
Quality Contractors Trent Shaw 208-875-9921 tshaw@quality-contractors.com
HHP Richard Fichter 509-339-5461 richardfichter@gmail.com
Air-Ops Chad Hinkley 208-791-7916 chad.hinkley@air-opshvac.com
Strom Electric Inc. Josh Orr 208-596-8398 jorr@stromelectric.net
Budinger & Associates Haley Elkin 509-535-8841 helkin@budingerinc.com
Abadan Plan Center 603 E 2nd Ave. Spokane, WA 99202 Ron Sayler (509) 747-2964 planroom@abadanplancenter.com PDF Plan Center
AGC Idaho-Boise Plan Room 1649 W Shoreline Dr Ste 100 Boise, ID 83702 Amanda Lines 208-472-0453/F-343-2521 planroom@idahoagc.org PDF Plan Center
ARC Document Solutions 2700 W. Idaho Street Boise, ID 83702 Mike Mahan 208-342-4141 mike.mahan@e-arc.com PDF Plan Center
Associated Builder & Contractors 1760 E. Trent Ave. Spokane, WA 99202 509-534-0826 admin@abcipc.org PDF Plan Center
The Blue Book 800 East Main St. Jefferson Valley, NW 10535 Tarissa 845-208-8602 bidinfo@mail.thebluebook.com PDF Plan Center
Blueprint Specialties 6205 Overland Rd Boise ID, 83709 Shawn 208-337-0294/F-208-323-9176 mail@bpsboise.com PDF Plan Center
Builders Exchange of WA 2607 Wetmore Ave Everett, WA 98201 425-258-1303/F-259-3828 production@bxwa.com PDF Plan Center
Butte Builders Exchange 4801 Hope Road Butte, MT  59701 406-782-5433/F-782-5433 butteplans@gmail.com PDF Plan Center
Plan Center Northwest PO Box 2486 Clackamas, OR 97015 Brie Kidwell 503-650-0148 brie@plancenternw.com PDF Plan Center
Contractor Plan Center, Inc. 5468 SE International Way Milwaukie, OR 97222 Svea Erickson 503-650-0148 svea@contractorplancenter.com PDF Plan Center
Construct Connect 3825 Edwards Rd., Suite 800 Cincinnati, OH 45209 Stacey Mighton 800-364-2059/F866-570-8187 Content@constructconnect.com PDF Plan Center
Construct Connect 3825 Edwards Rd., Suite 800 Cincinnati, OH 45209 Henri Bradshaw 800-364-2059/F866-570-8187 henri.bradshaw@constructconnect.com PDF Plan Center
Construct Connect James Baah 513-458-5813 James.Baah@Constructconnect.com PDF Plan Center
Daily Journal of Commerce of Oregon921 S.W. Washington St. Suite 210 Portland, OR 97205 Plan Room 503-274-0624 plancenter@djcoregon.com PDF Plan Center
Deltek, Inc. 2291 Wood Oak Drive Herndon VA 20171 Jacqueline Sessa PublicRecords@deltek.com PDF Plan Center
Dodge Data & Analytics Carol Reichel carol.reichel@construction.com PDF Plan Center
Dodge Data & Analytics April Hamilton 413-304-2008 april.hamilton@construction.com PDF Plan Center
Dodge Data & Analytics Adam Bouman dodge.bidding@construction.com PDF Plan Center
Dodge Data & Analytics Rechie Manalop 844-326-3826 ext. 7134 Rechie.Manalop@construction.com PDF Plan Center

PRE-BID MEETING: Tuesday, October 1st, 2024 @ 9:00 AM (local) @ AES Facilities – 875 Perimeter Drive, MS 2281Moscow, ID 83844

BIDS DUE DATE: Tuesday, October 15th, 2024 @ 2:00 PM (local) @ DPW Field Office – 875 Perimeter Drive, MS 2281Moscow, ID 83844

REGISTER OF BID DOCUMENTS

PROJECT: 23255 UI: New Elevator / Access Improvements, Hartung Theater CKA PROJECT NO: 22082

OWNER: State of Idaho Division of Public Works REFUNDABLE DEPOSIT:   $200/EACH SET

INVITED LIST    _X_OPEN ___PREQUALIFICATION
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Hermiston Plan Center 1565 N 1st St Ste 8a Hermiston, OR 97838 Staci McQuain (541) 564-0420 office@hermistonplancenter.com PDF Plan Center
Idaho Plan Room 4082 Chinden Blvd. Boise, ID 83714 208-342-4141/F-208-343-5894 boise.print@e-arc.com PDF Plan Center
Inland NW AGC 4935 E Trent Avenue Spokane, WA 99212 Mary Tantriella 509-534-1446/F-535-2680 mtantriella@nwagc.org PDF Plan Center
Lewiston-Clarkston Plan Service 2117 12th Avenue Lewiston, ID 83501 Celia Weibler (208) 746-3591/F (208) 746-5541 lcplancenter@gmail.com PDF Plan Center
Missoula Plan Exchange 201 N Russell St Missoula, MT 59801 Twyla Brooks 406-549-5002 mpe@vemcoinc.com PDF Plan Center
Postal Copy Plus 601 3rd Street Clarkson, WA 99403 Dave Irby 509-758-0234 postalcopy@gmail.com PDF Plan Center
Premier Builders Exchange 1902 NE 4th St Bend, OR 97701 Candice Gerhardt (541) 389-0123 admin@plansonfile.com PDF Plan Center
Seattle Daily Journal of Commerce 83 Columbia Street Seattle, WA 98104 Ken Elliott (206) 622-8272 plans@djc.com PDF Plan Center
Seattle Daily Journal of Commerce Chrisy Martin 206-622-8272 chrisy.martin@djc.com PDF Plan Center
Seattle Daily Journal of Commerce Alexandra Lavorato 206-622-8272 alex.lavorato@djc.com PDF Plan Center
Spokane Regional Plan Center 209 N Havania St Spokane, WA 99220 Jenny Martin 509-328-9600/F-7279 projectinfo@plancenter.net PDF Plan Center
Tri Cities Construction council 20E Kennewick Ave Kennewick, WA 99336 Christina Camp 509-582-7424/F509-582-6815 christina@tcplancenter.com PDF Plan Center
Tri Cities Construction council 20E Kennewick Ave Kennewick, WA 99336 Kailey Casey 509-582-7424/F509-582-6815 bidinfo@tcplancenter.com PDF Plan Center
Walla Walla Valley Plan Center 29 E Sumach St Walla Walla, WA 99362 Kyle Tarbet (509) 525-0850 ktarbet@wwvchamber.com PDF Plan Center
Yakima Plan Center 1909 W Lincoln Ave #2 Yakima, WA 98902 Jacki Bernardino (509) 457-4271 jacki@yakimaplancenter.com PDF Plan Center
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          Lewiston, Idaho  83501                                                             

(208) 746-0183         
www.ckarchitects.com 
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PRE-BID CONFERENCE 
 
Date / Time:  October 1, 2024 @ 9:00AM 
 
Project:   DPW 23255 
   Hartung Theater, Elevator / Access Improvements 
   University of Idaho 
    
Meeting Location: University of Idaho 
   AES Facilities 
   875 Perimeter Drive  
   Moscow, Idaho 
 
Attendees:  See attached sign-in sheet 
 
Project Team: 
 
The Owner is Division of Public Works 

• Nicole Cecil, Project Manager 
• Ken Cook, Field Representative 

 
The Agency is the University of Idaho 

• Daryle Faircloth, Project Manger 
• Matt Proctor, UI Construction Manager;  
• Aaron Rice, UI Construction Inspector 

 
The Design Professional is Castellaw Kom Architects: 

• Architect:  Greg Castellaw, CKA 
• Project Manager: Brent Beaudoin, CKA 

 
The Design Consultants are: 

• Structural Engineer: Dave Peden, Coffman Engineers 
• Mechanical Engineer: Traci Hanigan, Coffman Engineers 
• Electrical Engineer: Zack Yarbrough, Coffman Engineers 

 
Bid Information:  

• The project bid opening will be at the State of Idaho DPW Field Office in Moscow, Idaho, 
located at 875 Perimeter Drive. The project is to bid Tuesday, October 15th 2024 at 2:00 PM 
prevailing local time. 
 

• Addendum No. 1 is anticipated to be issued this Friday and will include these meeting minutes and 
additional clarifications and revisions discussed at the meeting.   

• Last addendum will be issued no later than October 10th  2024. 
 

• All substitutions for alternate materials other than those specified and any questions are to be 
submitted ten (10) calendar days prior to bid date which is October 5th, 2020.  See Section 01 25 01 
in the Project Manual for substitution request form. 
 

http://www.ckarchitects.com/
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• Bid Proposal: Complete ALL items on the Bid Proposal (do NOT leave any spaces blank or bids will 
be deemed ‘non-responsive’). The Bid Proposal includes the “Contractor’s Affidavit Concerning 
Alcohol and Drug-Free Workplace” and “Bidders Acknowledgement Statement.” These are to 
be completed and included with the contractor’s bid proposal (6 pages total).  

o Acknowledge the number of addenda received.  
o Do not leave spaces blank.  
o Do NOT use white out to modify the bid form.  
o Initial any bid changes on the form.  
o General Contractors are required to name their Electrical, Mechanical, and Fire Sprinkler 

subcontractors on the Bid Proposal as indicated. – Revised Bid Form to include space for 
Fire Sprinkler to be included in Addendum 1. 

 
Public Works License: 

• A Public Works license is required of all contractors and subcontractors working on the project.   
 
Bid Bond / Performance and Payment Bonds: 

• A bid bond of 5% is required at time of bid (bid bond of 5% to include base bid and all alternates).  
• Performance and payment bonds will be required. 

 
Wage Rates Requirements: 

• No prevailing wages rates or Davis-Bacon wage rates are required for this project (project is not 
federally funded). 

 
Building Permits:  

• The Contractor is responsible for and shall secure and pay for the Building Permit required by the 
Division of Occupational & Professional Licenses (DOPL). The Owner has paid for associated plan 
review fees for this project. The electrical, plumbing, and mechanical contractors are responsible for 
and shall secure and pay for the subcontractor permits.  

• Be sure to include the project address (625 Stadium Drive, Moscow, ID 83844) and the DPW project 
number (23255) on all permits for this project to help ensure they get where they are supposed to go.   

• Note: The estimated Permit Fee per DOPL’s ‘Building Fee Calculator’ (https://dopl.idaho.gov/bld/bld-
plan-review-and-permits/) shall be used to determine the estimated permit fee amount.  Per DOPL’s 
permit application process, Contractors are responsible for calculating actual Permit Fee based on 
their respective bid amounts (‘Total Building Construction Value’). 

• The Building Permit application is available on DOPl’s website.  For assistance registering or 
processing permits, contact DOPL at (208)-334-3233 or bcre-permits@dopl.idaho.gov.  Contractor 
needs to use site address on permit application (NOT the Agency address). 

 
Project Summary: 

o The work of this project is defined by the Contract Documents and can be summarized as 
follows: The construction of a building addition to include a new elevator hoistway, vestibule, 
and installation of a three-stop machine roomless traction elevator.  In addition, a new 
accessible concrete walk will be constructed from the street right of way to the new entry and 
elevator. 

• Construction activities include, but are not limited to: 
o Selective Demolition 
o Site development for accessibility to new elevator (curb cuts and sidewalk).  
o Excavation of pit including engineered shoring system.  

http://www.ckarchitects.com/
https://dopl.idaho.gov/bld/bld-plan-review-and-permits/
https://dopl.idaho.gov/bld/bld-plan-review-and-permits/
mailto:bcre-permits@dopl.idaho.gov
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o Concrete foundation, basement shaft walls, and floor slabs. 
o Steel and metal framed hoistway / addition.  
o Roof System - Flat PVC and sloped Metal 
o Rainscreen exterior façade with metal siding. 
o Acoustic Ceiling Tile  
o GWB wall finishes  
o Carpet and sealed concrete flooring.  
o Mechanical HVAC ducting modifications.  
o Electrical / Data system for new addition.  
o Limited Fire Sprinkler Modifications 
o 3-stop machine roomless traction elevator 

 
Construction Estimate: 

• The Base Bid project A/E cost estimate is $1,150,000 
 
Bid Alternates:  

• Alternate No. 1: New Classroom Window 
o Demo portion of existing masonry wall at 2nd floor level classroom. 
o Install new hollowed metal window system.  

 
Site / Safety / Occupants: 

• Maintain access to surrounding facilities. Do not close or obstruct facilities without written 
permission from the Agency (UI) and approval of authorities having jurisdiction. 

• Any shut downs will need to be carefully coordinated with the contractor and Agency (UI) with a 
minimum 2 weeks’ notice. 

• Staging and Laydown Area: refer to Drawing A1.0 for anticipated location of staging area south of 
the new building.  

• On-Site Work Hours: No restrictions beyond local noise ordinance requirements.   
• The importance of maintaining a safe, secure and clean work area is emphasized. Clean up and 

securing of the site is to be maintained and is the contractor’s responsibility on a daily basis. 
• Contractor will be responsible for keeping work area secure at all times (chain-link fence and 

locked storage containers).   
• The General Contractor is to provide a superintendent who remain on site at all times when work is 

occurring. The intended superintendent representing the G.C. for the project is required to be at the 
pre-construction conference. 

 
Quality Control Requirements: 

• 3rd Party Special Inspections agency will be hired and provided by the Owner (DPW).  Contractor 
responsible for coordinating and calling for inspections. 

 
 
 
 
 
 
 
 

http://www.ckarchitects.com/
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Anticipated (Assumed) Schedule – exact dates after bid date TBD:  
All work and all phases of work to be completed within 365 calendar days from the Notice to Proceed date 
(discussed potentially extending the construction period.  Will issue decision in addendum)  

 
• October 15   Bid Proposals Due 
• 45 Days NTP to be signed and completed within 45 days of bid opening.  

 
 
The meeting was adjourned to complete a project walk through.  Any discussions not already included in the 
contract documents will be included in addendum. 

 
 

END OF PRE-BID MEETING 
 
 
 
 
 
 
 
 
 

http://www.ckarchitects.com/




 

  
BID PROPOSAL BP-1 
BOILERPLT-2009 dbb.doc (rev. FEB 2024) (DPW Project #23255) 
  (July, 2024) 
 

BID PROPOSAL 
 
TO: STATE OF IDAHO 
 DIVISION OF PUBLIC WORKS 
 
To Whom it May Concern: 
 
The Bidder, in compliance with your Invitation for Bids for the construction DPW Project No. 23255 UI 
BLD 065 Hartung Theater, New Elevator / Access Improvements, having examined the bidding and 
Contract Documents and the site of the proposed Work, and being familiar with all of the conditions 
surrounding the construction of the proposed Project, including the availability of materials and labor, 
hereby proposes to furnish all labor, materials and supplies and to provide the service and insurance in 
accordance with the Contract Documents, within the time set forth therein, and at the prices stated below. 
These prices are to cover all expenses incurred in performing the Work required under the Contract 
Documents. 
 
Bidder hereby agrees to commence Work under this Contract on a date to be specified in the written "Notice 
to Proceed" of the Owner and to substantially complete the Project within 365 consecutive calendar days 
thereafter, as stipulated in the specifications.  Bidder further agrees to pay as liquidated damages, the sum 
of $500 for each consecutive calendar day after the established substantial completion date or adjusted 
date as established by change order. 
 
Bidder acknowledges receipt of Addenda No. ______________________. 
 (List all Addenda) 
 
BASE PROPOSAL: Bidder agrees to perform all of the base proposal Work described in the specifications 
and shown on the plans for the sum of: 
___________________________________________________________ Dollars ($_______________) 
(Amount shall be shown in both words and figures.  In case of discrepancy, the amount shown in words will govern.) 
 
ALTERNATE NO. 1: New Classroom Window 
Add the sum of _________________________________________________ Dollars ($____________) 
Bidder understands that the Owner reserves the right to reject any or all bids and to waive any informality 
in the bidding.  
 
The bidder agrees that this bid shall be good for a period of forty-five (45) calendar days after the scheduled 
opening time for receiving bids.  
 
Upon receipt of written Notice of Intent to Award of this bid, Bidder will execute the formal Contract within 
ten (10) calendar days and deliver a Surety Bond or Bonds as required by paragraph “Performance and 
Payment Bonds” first page (ITB-1) of the Instructions to Bidders.  
 
The bid security in the amount of five percent (5%) of the bid amount is to become the property of the 
Owner, in the event the Contract and bond are not executed within the time set forth, as liquidated damages 
for the delay and additional expense to the Owner caused thereby.  
 
The names and addresses of the entities who will perform the Work identified below, subject to approval 
of Owner and Architect, if Undersigned is awarded the Contract, are as follows: 

 

(CONTINUED NEXT PAGE) 
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BOILERPLT-2009 dbb.doc (rev. FEB 2024) (DPW Project #23255) 
  (July, 2024) 
 

Heating, Ventilating & Air Conditioning (PWCL Category 15700-HVAC) 

(Name)  

(Address)  

Idaho Public Works Contractors License No.  
Idaho HVAC Contractors License No.   
 
Electrical (PWCL Category 16000) 
(Name)   
(Address)   
Idaho Public Works Contractors License No.   
Idaho Electrical Contractors License No.   
 
 
FAILURE TO NAME A PROPERLY LICENSED SUBCONTRACTOR IN EACH OF THE ABOVE 
CATEGORIES WILL RENDER THE BID UNRESPONSIVE AND VOID. 
 
 
IDAPA 18.01.49 requires that the fire sprinkler contractor/subcontractor be licensed as an Idaho Fire 
Sprinkler Contractor. The Owner requests the name, address and license numbers of the 
contractor/subcontractor who will perform the fire sprinkler Work, subject to approval of Owner and Design 
Professional, if undersigned is awarded the Contract: 
 
(Name)_____________________________________________________________________________ 
 
(Address)          ____ 
 
Idaho Public Works Contractors License No.          ____ 
 
Fire Sprinkler Contractors License No.         ____ 
 
 
Should the listing of subcontractors change due to selection of alternates or other similar circumstances, 
attach explanation. 

 
Bidder warrants that bid has been prepared and that any contract resulting from acceptance of this bid 
is subject to the Fixed Price Construction Contract. 
  
The undersigned notifies that it is of this date duly licensed as an Idaho Public Works Contractor and further 
that it possesses Idaho Public Works Contractor's License No. __________________________, and is 
domiciled in the State of __________________________. 
 
 
 

(CONTINUED NEXT PAGE) 
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  (July, 2024) 
 

Dated this ________ day of_____________,_______.  
 (date) (month) (year) 
 
 Respectfully submitted by: 
 
   

(Contractor’s Name- Typed) 
 
    
 (Street or PO Address) 
 

    
 (City, State and zip code) 
 

    
 (Authorized Signature) 
 

    
 (Title) 
 

    
 (Telephone Number) 
 

    
 (FAX Number) 
 

    
 (Email Address) 
 
Have you remembered to include bid security (bid bond or a certified or cashier’s check), 
Contractor’s Affidavit Concerning Alcohol and Drug-Free Workplace and a signed copy of the 
Bidder’s Acknowledgment Statement with your bid? 
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BOILERPLT-2009 dbb.doc (rev. FEB 2024) (DPW Project #23255) 
  (July, 2024) 
 

CONTRACTOR’S AFFIDAVIT 
CONCERNING ALCOHOL AND DRUG-FREE WORKPLACE 

 
 
STATE OF   
     :ss 
COUNTY OF   
 
Pursuant to the Section 72-1717, Idaho Code, I, the undersigned, being duly sworn, depose and certify that 
_____________________________________ is in compliance with the provisions of Section 72-1717, 
Idaho Code; that _______________________________________ provides a drug-free Workplace 
program that complies with the provisions of Title 72, Chapter 17, Idaho Code, and will maintain such 
program throughout the life of a state construction contract; and that 
___________________________________ shall subcontract Work only to subcontractors meeting the 
requirements of Section 72-1717(1)(a), Idaho Code. 
 
FAILURE TO EXECUTE THIS AFFIDAVIT AND SUBMIT IT ALONG WITH YOUR BID SHALL 
MAKE YOUR BID NON-RESPONSIVE. 
 
 

    
                              Name of Contractor 

 
    

                                                                                      Address or PO address 
 

    
                                 City, State, zip code 

 
    

            Signature 
 

    
      Title 

 
 
Subscribed and sworn to before me this ___________________ day of _________________,  . 
 
 
   
                    (SEAL) NOTARY PUBLIC 
 Residing at:   
 Commission expires:   
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  (July, 2024) 
 

BIDDER’S ACKNOWLEDGMENT STATEMENT 
 

NOTE: THE INFORMATION CONTAINED HEREIN IS A SUMMARY OF VITAL CONTRACT 
PROVISIONS AND DOES NOT CHANGE THE CONTRACT DOCUMENTS THAT WILL 
GOVERN THIS PROJECT. 
 
Division of Public Works Project No. 23255, UI BLD 065 Hartung Theater, New Elevator / Access 

Improvements. 

By submitting a bid for this Project, the undersigned bidder agrees that, if awarded the Contract for 
construction, Contractor will conform to all conditions and requirements of the Contract, including but 
not limited to: 
 
• Contractor agrees to comply with conditions pertaining to Sections 44-1001 and 44-1002, Idaho 

Code, requiring the employment of ninety-five percent (95%) bona fide Idaho residents and providing 
for a preference in the employment of bona fide Idaho residents and regarding the employment of 
persons not authorized to Work in the United States. 

 
• Contractor will substantially complete the Work within the time stated in the Contract Documents, 

or as modified by Change Order(s). 
 
• If the Contractor fails to substantially complete the Project within the time stated in the Contract 

Documents, or as modified by Change Order, the Contractor agrees that the Owner may deduct from 
the Contract amount liquidated damages in the amount per calendar day, indicated in the Contract 
Documents, times the number of calendar days until the Project is Substantially Complete, as defined 
in the Contract Documents and as determined by the Design Professional.  

 
• The Contractor agrees that the amount allowed for overhead and profit on any Change Order is limited 

to the amounts indicated in subparagraph 16.3.(k) of the Fixed Price Construction Contract Between 
Owner and Contractor. 
 
1. For total changes the amount allowed for overhead, profit, bonds and insurance for the Contractor 

and all subcontractors of any tier combined shall not exceed fifteen percent (15%) of direct costs; 
or 

 
2. The Contractor will determine the amount of overhead and profit to be apportioned between the 

Contractor and its subcontractor of allowable amounts of overhead, profit, bonds and insurance. 
 

• The Contractor agrees that Change Orders are governed by the Fixed Price Construction Contract 
Between Owner and Contractor General Conditions of the Contract for Construction including as 
follows:  
 
1. By the execution of a Change Order, the Contractor agrees and acknowledges that it has had 

sufficient time and opportunity to examine the change in Work which is the subject of the Change 
Order and that it has undertaken all reasonable efforts to discover and disclose any concealed or 
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  (July, 2024) 
 

unknown conditions which may, to any extent, affect the Contractor’s ability to perform in 
accordance with the Change Order. Aside from those matters specifically set forth in the Change 
Order, the Owner shall not be obligated to make any adjustments to either the Contract Sum or 
Contract Time by reason of any conditions affecting the change in Work addressed by the Change 
Order that could have reasonably been discovered or disclosed by the Contractor’s examination. 
 

2. Any Change Order fully executed by the Owner, Contractor and Design Professional, including 
but not limited to, a Change Order arising by reason of the parties’ mutual agreement or by 
mediation, shall constitute a final and full settlement of all matters relating to or affected by the 
change in the Work, including but not limited to, all direct and consequential costs associated 
with such change and any and all adjustments to the Contract Price and Contract Time. In the 
event a Change Order increases the Contract Price, the Contractor shall include the Work covered 
by such Change Order in the Application for Payment as if such Work was originally part of the 
Project and Contract Documents. 
 

• Certification Concerning Boycott of Israel. Pursuant to Idaho Code section 67-2346, if payments 
under the Contract exceed one hundred thousand dollars ($100,000) and Contractor employs ten 
(10) or more persons, Contractor certifies that it is not currently engaged in, and will not for the 
duration of the Contract engage in, a boycott of goods or services from Israel or territories under 
its control. The terms in this section defined in Idaho Code section 67-2346 shall have the 
meaning defined therein. 
 

• Ownership or Operation by China. Pursuant to Idaho Code section 67-2359, Contractor certifies 
that it is not currently owned or operated by the government of China and will not for the duration 
of the Contract be owned or operated by the government of China. The terms in this section 
defined in Idaho Code section 67-2359 shall have the meaning defined therein. 

 
FAILURE TO EXECUTE THIS ACKNOWLEDGMENT MAY MAKE YOUR BID NON-RESPONSIVE. 
 
I, _________________________________________________, being duly authorized to bind the
   (type or print name of individual) 
 
bidder,        , does hereby certify that I have fully read
   (type or print name of company) 
and understand this document and that it highlights certain parts of the Contract that will be entered 
between the parties and that will govern this Project.   
 
Authorized Signature:  _________________________________ 
 

Title: _______________________________________________ 

 
Date: _______________________________________________ 
 
END OF BIDDER’S ACKNOWLEDGMENT STATEMENT 
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